

Scope of Work – Plumbing

Utility Room

- Plumb existing PVC drain pipe, hot/cold 1/2" copper piping to new washer shutoff valves installed in new washing machine outlet box.

First Floor Bath

- Replace existing pedestal sink with new vanity sink

Kitchen

- Install new kitchen sink and faucet
- Plumb cold water supply to new refrigerator location. Install icemaker outlet box.

New Master Bath

- Existing PVC drain pipe, hot/cold water copper piping stubs are present at shower location
- Extend water supply piping to other fixtures through walls
- Install 3" soil stack extending to basement through corner of study below
- Rough plumb drain lines to vanity, tub and toilet
- Install vent(s) and roof boot, as necessary
- Make final connections to all fixtures

New Master Bedroom

- Shorten existing baseboard heat unit approx. 3' to allow for new closet